



Republika ng Pilipinas  
**PAMAHALAANG LUNGSOD NG TACLOBAN**  
 (City Government of Tacloban)  
 Kanhuraw Hill, Tacloban City 6500  
 Tel. Nos. 888-3391

### NOTICE OF AWARD

January 19, 2023

**ESPERAS CONSTRUCTION AND DEVELOPMENT CORPORATION**  
**3/F, ESPERAS BLDG., REAL ST., BRGY 35**  
**TACLOBAN CITY**

Thru : **VICTORIO L. ESPERAS**  
 Pres./General Manager/ Authorized Representative  
 Sir:

I am glad to inform you that the project: **Construction of the Tacloban North Memorial Park (Phase 2) at Brgy. 101 New Kawayan, Tacloban City** is hereby awarded to your construction firm, as the bidder with the Single Calculated Responsive Bid, in the total contract amount **Fourteen Million Nine Hundred Twenty-seven Thousand Seven Hundred Twenty-eight and 90/100 (P14,927,728.90) only**, to be completed within **Three Hundred (300) calendar days** from receipt of notice to proceed.

You are therefore required within ten (10) calendar days from receipt of this Notice of Award, to submit to us the following documents as conditions for the signing of contract:


- A. Performance Security in the amount required in Section 39 of the RIRR; ✓
- B. In case of Corporation, Authority of the Signing Official/Board Resolution/Secretary's Certificate; ✓
- C. Construction Methods; ✓
- D. Construction schedule in the form of PERT/CPM Diagram, Bar Chart, with S-curve and Cash Flow; ✓
- E. Manpower Schedule; ✓
- F. Equipment Utilization Schedule; ✓
- G. Construction Safety and Health Program approved by DOLE; ✓
- H. Notice of Award signed by bidder "conforme"; ✓
- I. Photo showing the COA required tarpaulin signboard suitably framed for outdoor display posted at the project location. Per COA Circular 2013-004.

Kindly signify your conformity with the letter by signing on the space below

By the Authority of the City Mayor  
 Very truly yours,

ATTY. ANACLETO REJA A. LACANILAO III  
 City Administrator

**ALFRED S. ROMUALDEZ**  
 City Mayor

Conforme :   
 Contractor : Victorio Esperas  
 Date : 1/19/2023