



Republika ng Pilipinas
PAMAHALAANG LUNGSOD NG TACLOBAN
(City Government of Tacloban)

BIDS AND AWARDS COMMITTEE

May 07, 2021

NOTICE OF POSTPONEMENT OF BIDDING

TO : ALL BAC MEMBERS
TWG

Philippine Institute of Civil Engineers
Tacloban City

Tacloban Fil-Chinese Chamber of Commerce Inc.
Tacloban City

CHERYL T. SYPACO
State Auditor V
Supervising Auditor
Commission on Audit
Tacloban City

BIDDERS WHO PURCHASED BIDDING DOCUMENTS/SUBMITTED BID

Notice is hereby given to all concerned that May 13, 2021 schedule of procurement activities shall be rescheduled to 02:00 PM of May 18, 2021 since the original date has been declared as a Special Non-Working Holiday (Eid al-Fitr). Submission of bids shall also be extended until 10am of May 18, 2021, to wit:

A. Opening of Bids: GOODS

POW#	Name of Project	ABC
21-004	ROAD REHABILITATION at Brgy.109-A Purok VII, Tacloban City	Php8,564,807.16
21-006	REHABILITATION OF BRIDGE at Brgy.99 Diit Mercyville, Tacloban City	Php9,786,346.14
21-007	ROAD NETWORK CONSTRUCTION at Artemio Mate Avenue to Bus Terminal, Tacloban City	Php20,227,183.20
21-008	CONSTRUCTION OF NATURE PARK ROAD at Brgy.106, Sto. Niño, Tacloban City	Php8,601,770.52
21-009A And 21-009B	CONSOLIDATED PROJECTS: ROAD CONSTRUCTION at Kristina Height Brgy.71 and ROAD CONCRETING at Brgy.103 Palanog, Tacloban City	Php1,100,000.00
21-011	CONSTRUCTION OF SLOPE PROTECTION at Brgy.39 Calvary Hill, Tacloban City	Php5,286,431.06

21-012	DEVELOPMENT OF GREEN SPACES AT TACLOBAN NORTH MEMORIAL PARK (ROAD, DRAINAGE & GUTTER) at Brgy.101 New Kawayan, Tacloban City	Php7,261,994.31
21-013	DEVELOPMENT OF BURIAL SITE/MASS GRAVE at Brgy.101 New Kawayan, Tacloban City	Php15,000,000.00

Please be guided accordingly. Thank you!

SGD.FOR. JONATHAN R. HIJADA
BAC Chairman

Received by:

Ms. Janis Claire S. Canta	-	Engr. Virgilio O. Concepcion	-
Atty. Earl Caesar Rosario	-	Engr. Ryan Ibanez	-
Engr. Dionisio O. De Paz	-		
Dra. Gloria Fabrigas	-		
CEO	-		