



Republika ng Pilipinas
PAMAHALAANG LUNGSOD NG TACLOBAN
(City Government of Tacloban)
Kanhuraw Hill, Tacloban City 6500
Tel. Nos. 325-4053

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 2021-001

May 7, 2021

SUBJECT: POSTPONEMENT OF THE OPENING OF BIDS

Since May 13, 2021 has been declared as a Special Non-Working Holiday (Eid al-Fitr), schedule of procurement activities shall be rescheduled to 02:00 PM of May 18, 2021. Submission of bids shall also be extended until 10am of May 18, 2021, to wit:

A. Opening of Bids: GOODS

POW#	Name of Project	ABC
21-004	ROAD REHABILITATION at Brgy.109-A Purok VII, Tacloban City	Php8,564,807.16
21-006	REHABILITATION OF BRIDGE at Brgy.99 Diit Mercyville, Tacloban City	Php9,786,346.14
21-007	ROAD NETWORK CONSTRUCTION at Artemio Mate Avenue to Bus Terminal, Tacloban City	Php20,227,183.20
21-008	CONSTRUCTION OF NATURE PARK ROAD at Brgy.106, Sto. Niño, Tacloban City	Php8,601,770.52
21-009A And 21-009B	CONSOLIDATED PROJECTS: ROAD CONSTRUCTION at Kristina Height Brgy.71 and ROAD CONCRETING at Brgy.103 Palanog, Tacloban City	Php1,100,000.00
21-011	CONSTRUCTION OF SLOPE PROTECTION at Brgy.39 Calvary Hill, Tacloban City	Php5,286,431.06
21-012	DEVELOPMENT OF GREEN SPACES AT TACLOBAN NORTH MEMORIAL PARK (ROAD, DRAINAGE & GUTTER) at Brgy.101 New Kawayan, Tacloban City	Php7,261,994.31
21-013	DEVELOPMENT OF BURIAL SITE/MASS GRAVE at Brgy.101 New Kawayan, Tacloban City	Php15,000,000.00

Please be guided accordingly. Thank you!


FOR JONATHAN R. HLADA
City ENR Officer
BAC Chairman