



Republika ng Pilipinas  
PAMAHALAANG LUNGSOD NG TACLOBAN  
(City Government of Tacloban)

**BIDS AND AWARDS COMMITTEE**

September 07, 2021

**NOTICE OF POSTPONEMENT OF BIDDING**

TO : ALL BAC MEMBERS  
TWG

**Philippine Institute of Civil Engineers**  
Tacloban City

**Tacloban Fil-Chinese Chamber of Commerce Inc.**  
Tacloban City

**CHERYL T. SYPACO**  
State Auditor V  
Supervising Auditor  
Commission on Audit  
Tacloban City

**BIDDERS WHO PURCHASED BIDDING DOCUMENTS/SUBMITTED BID**

Notice is hereby given to all concerned that September 07, 2021 schedule of procurement activities shall be rescheduled to 02:00 PM of September 09, 2021 since the original date has been declared with Temporary Suspension of work due to Typhoon "JOLINA". No extension on bid submission, to wit:

**A. Opening of Bids: INFRA**

Item #	POW No.	Project Title	ABC (Php)
1	21-026-A AND 21-026-B	CONSOLIDATED PROJECTS: CONSTRUCTION OF BRGY. MULTI-PURPOSE HALL (PHASE II) at Brgy100, San Roque, Tacloban City and IMPROVEMENT OF SLAUGHTERHOUSE (SCALDING BATH-MANUAL) at Slaughterhouse Compound, Brgy.104 Salvacion, Tacloban City	Php1,191,552.58
2	21-024-A AND 21-024-B	CONSOLIDATED PROJECTS: CONSTRUCTION OF PATHWAYS AND COVERED CANAL at Brgy110 Utap, Tacloban City and CONSTRUCTION/REHABILITATION, REPAIR OF DRAINAGE SYSTEM, DRAINAGE CANAL & COVER at Brgy.63 Mangga Sagkahan, Tacloban City	Php2,315,823.49

<b>3</b>	21-025-A AND 21-025-B	CONSOLIDATED PROJECTS: IMPROVEMENT OF EVACUATION CENTER at Brgy.92 Apitong, Tacloban and Brgy.109-A, Tacloban City	Php1,000,000.00
----------	-----------------------------	---	-----------------

***B. Pre-bid Conference: INFRA***

<b>Item #</b>	<b>POW No.</b>	<b>Project Title</b>	<b>ABC (Php)</b>
<b>1</b>	21-030	MAINTENANCE OF BRGY. HEALTH CENTERS at San Jose, Sagkahan, Abucay Health Centers, Tacloban City	Php2,500,000.00

Please be guided accordingly. Thank you!

**SGD.FOR. JONATHAN R. HIJADA**  
BAC Chairman

Received by:

Ms. Janis Claire S. Canta	-	Engr. Virgilio O. Concepcion	-
Atty. Earl Caesar Rosario	-	Engr. Ryan Ibanez	-
Engr. Felipe A. Picardal	-		
Dra. Gloria Fabrigas	-		
CEO	-		
COA	-		
PICE	-		
TFCCCI	-		